
ORDER FOR SUPPLIES OR SERVICES PAGE OF 

1 

PAGES 

I 	8  IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 

6- 	/- 
2. CONTRACT NO. (If any) 
EP—S3-15-02 

6. SHIP TO: 

a. NAME OF CONSIGNEE 

3. ORDER NO. 

0003 
Region 3 

 

4. REQUISITION/REFERENCE NO. 

PR—R3-15-00343 

5. ISSUING OFFICE (Address correspondence to) 
Region III 

US Environmental Protection Agency 
Contracts Branch 	(3PM10) 
1650 Arch Street 
Philadelphia PA 19103-2029 

b. STREET ADDRESS 
US Environmental Protection Agency 
1650 Arch Street 

c. CITY 

Philadelphia 
d. STATE 

PA 
e. ZIP CODE 

19103-2029 

7.TO: Andrew 	Leister f. SHIP VIA 

a. NAME OF CONTRACTOR 
WESTON SOLUTIONS, 	INC. 8 TYPE OF ORDER 

b. COMPANY NAME Illa. PURCHASE 

REFERENCE YOUR: 

>rn b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 

c. STREET ADDRESS 
1400 WESTON WAY 

Please furnish the following on the terms 
and conditions specified on both sides of 
this order and on the attached sheet, if any, 
including delivery as indicated. 

d. CITY 
WEST CHESTER 

e. STATE 

PA 
f. ZIP CODE 

193801492 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 
10. REQUISITIONING OFFICE 

11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 

. a. SMALL 	D b. OTHER THAN SMALL 	❑ c. DISADVANTAGED 	❑d. WOMEN-OWNED 	E] e. HUBZone 

❑ f. SERVICE-DISABLED 	❑ g. WOMEN-OWNED SMALL BUSINESS (WOSB) 	
❑ h. EDWOSB 

	

VETERAN-OWNED 	ELIGIBLE UNDER THE WOSB PROGRAM 

12. F.O.B. POINT 

Destination 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 
06/30/2020 

16. DISCOUNT TERMS 

a. INSPECTION b. ACCEPTANCE 

17. SCHEDULE (See reverse for Rejec 'ons) 

ITEM NO. 
(a) 

SUPPLIES OR SERVICES 
(b) 

QUANTITY 
ORDERED 

(c) 

UNIT 
(d) 

UNIT 
PRICE 

(e) 
AMOUNT 

M 

QUANTITY 
ACCEPTED 

(9) 

DUNS Number: 	044519429 
TOCOR: Karen Esposito 

Continued 	... 

SEE BILLING 
INSTRUCTIONS 

ON REVERSE 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Cont 
pages) 

4 
21. MAIL INVOICE TO: 

a. NAME 
RTP Finance Center 

$250,000.00 

b. STREET ADDRESS 	US Environmental Protection Agency 
(or P.O. Box) 

RTP—Finance Center 	(AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts  $250,000.00 

17(i) 
GRAND 
TOTAL 

41 c. CITY 

Durham 

d. STATE 

NC 

e. ZIP CODE 

27711 

22. UNITED STATES OF 

AMERICA BY (Signature) 

	4 23. NAME (Typed) 

John Robb 
TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
	

OPTIONAL FORM 347 (Rev. 2/2072) 
PREVIOUS EDITION NOT USABLE 

	
Prescribed by GSNFAR 48 CFR 53.21318 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 2 

PAGE NO 

   

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

05/29/2015 

CONTRACT NO. 

EP-S3-15-02 
ORDER NO. 

0003 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT AMOUNT QUANTITY 
ORDERED PRICE ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

Admin Office: 
Region III 
US Environmental Protection Agency 
Contracts Branch 	(3PM10) 
1650 Arch Street 
Philadelphia PA 19103-2029 

Period of Performance: 	07/01/2015 to 
06/30/2020 

0001 Site Assessment Support Activities 250,000.00 

Accounting Info: 
15-T-3ASOP-303DD2-2505-0089-153ASB1016 
-001 BFY: 	15 Fund: 	T Budget Org: 
3ASOP Program (PRC): 	303DD2 Budget 
(BOC): 	2505 Job #: 	03WQWQ00 Cost: 
C089 DCN - Line ID: 	153ASB1016-001 
Funding Flag: 	Partial 
Funded: 	$195,585.00 
Accounting Info: 
14-TD-3ASOP-303DD2-2505-0089-153ASB101 
6-002 BFY: 	14 Fund: TD Budget Org: 
3ASOP Program (PRC): 	303DD2 Budget 
(BOC): 	2505 Job #: 	03WQWQ00 Cost: 
C089 DCN - Line ID: 	153ASB1016-002 
Funding Flag: Partial 
Funded: 	$54,415.00 

The obligated amount of award: 	$250,000.00. 
The total for this award is shown in box 
17(i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 

	
OPTIONAL FORM 348 (Rev. 4(2006) 

PREVIOUS EDITION NOT USABLE 	
Prescribed by GSA FAR (48 CFR) 53.213(f) 



Task Order #03 — Site Assessment Support Activities 

1. TECHNICAL DIRECTION DOCUMENTS (TDD) 

Site specific work will be assigned under this Task Order via a TDD. The TDD will specify the 
site, deliverables and due dates in accordance with the requirements of the TDD clause of the 
contract. 

2. ELEMENT OF THE PERFORMANCE WORK STATEMENT COVERED BY THIS 
TASK ORDER: 

A. 	Assessment/Inspection Activities 
The primary objective of the site assessment phase is to obtain the data necessary to identify the 
priority sites posing threats to human health or the environment. The site assessment phase 
begins with site discovery or notification to EPA of possible release of hazardous substances. 
During all assessment/inspection activities, the contractor shall utilize environmentally 
preferable practices to the greatest extent practicable. 

1. Pre-CERCLIS Screening 
Pre-CERCLIS screening is the process of reviewing data on a potential site to determine 
whether the site should be entered into Comprehensive Environmental Response, 
Compensation, and Liability Information System (CERCLIS) for further evaluation. The 
contractor shall perform pre-CERCLIS screening activities in accordance with EPA OSWER 
Directive 9200A-05, "Pre-CERCLIS Screening Guidance," dated September 30, 1996. 

2. Removal Assessment 
The contractor shall provide technical support to EPA on removal assessment (RA) activities; 
and perform removal assessment activities in accordance with EPA OSWER Directive 
9360.3-08, "Superfund Removal Procedures/The Removal Response Decision: Site 
Discovery to Response Decision" dated September 1994, and the NCP. 

A removal assessment focuses on determining the potential immediate threat a site may pose 
on human health and the environment. The results of this assessment are used by EPA to 
determine whether a removal action or some other response is warranted. 

3. Preliminary Assessment 
The contractor shall provide technical support to EPA on preliminary assessment (PA) 
activities; review past and present facility waste handling practices and permit history; 
document the presence, quantity, type, or absence of uncontrolled or un-contained hazardous 
substance(s) on-site; document releases to the environment; identify pollution disposal 
pathways; determine pathway specific receptors and surrounding population density; locate 
other environmentally sensitive receptors (e.g., wetlands and endangered species); and 
perform PA activities in accordance with EPA OSWER Directive 9345.0-01A, "Guidance 
for Performing Preliminary Assessment Under CERCLA," dated 
Sept 1991; http://www.epa.gov/superfund/sites/npl/hrsres/pa/paguidance.pdf  and the NCP; 
EPA OSWER Directive 9375.2-09FS, "Improving Sites Assessment: Abbreviated 
Preliminary Assessments," at http://www.epa.gov/superfund/sites/npl/hrsres/fact/apa.pdf.  



A PA is the first step in determining whether a site warrants a Superfund response after the 
site has been entered into CERCLIS. A PA focuses on determining/verifying whether a site 
is eligible for a response action under CERCLA and the need for immediate and/or long-term 
response actions. 

4. Site Inspection 
The contractor shall provide technical support to EPA on site inspection (SI) activities; and 
perform SI activities in accordance with EPA/540-R-92-021, "Guidance for Performing Site 
Inspections Under CERCLA," dated September 1992 at: 
http://www.epa.gov/superfund/sites/npl/hrsres/si/siguidance.pdf. An SI incorporates and 
builds upon the objectives of the PA and may require the collection of samples or the 
evaluation of existing analytical data to evaluate site conditions. 

5. Combined Preliminary Assessment/Site Inspection 
The contractor shall perform preliminary search and field activities outlined in section I.A.3, 
PA and I.A.4, SI, simultaneously, in accordance with EPA OSWER Directive 9375.2-10FS, 
"Improving Site Assessment Combined Preliminary Assessment/Site Inspection 
Assessments" at http://envinfo.com/inssfile/assess2.pdf.  

6. Site Inspection Prioritization 
The contractor shall perform site inspection prioritization (SIP) activities, in accordance with 
EPA OSWER Directive 9345.1-15FS, "Site Inspection Prioritization Guidance," dated 
August 1993, as amended. 

The goal of SIP is to gather any additional information necessary following the completion of 
the SI to help set priorities among sites for NPL listing or to screen sites from further 
Superfund attention. 

7. Site Reassessment 
The contractor shall perform site assessment activities as described in sections I.A.2 and 
I.A.3 of this SOW. A site reassessment (SR) represents the gathering and evaluation of new 
information on a site previously assessed under the Superfund program to determine whether 
further Superfund attention is needed. A SR serves as a supplement to previous assessment 
work and not a replacement for traditional assessment activities. The scope of work for SR 
activity is flexible but will usually represent a component of a traditional site assessment 
action, PA, SI, and SIP. The purpose of this action is to document the expenditure of 
Superfund resources on older sites where EPA has received new information or learned that 
the site conditions have changed. 

8. Expanded Site Inspections 
The contractor shall perform expanded site inspection (ESI) activities, in accordance with 
EPA 540-R-92-021, "Guidance for Performing Site Inspections Under CERCLA," dated 
September 1992 at http://www.epa.gov/superfund/sites/npl/hrsres/si/siguidance.pdf. The ESI 
has a twofold purpose: to provide additional information required to support preparation of 
an hazard ranking system (HRS) package for NPL listing which requires scoring of the site; 
and to further characterize and define a site for a potential response action, i.e., to begin a 
Remedial Investigation (RI). 



9. Combined Expanded Site Inspection/Remedial Investigation 
The contractor shall perform combined ESI/RI activities. The ESI/RI is used to expedite 
remedial response by gathering site characterization data common to both ESI and RI 
activities in one, step, thereby expediting the later collection of data when comprehensive RI 
activities are performed. 

10. Hazard Ranking System/National Priorities List Packages 
The contractor shall perform HRS/NPL activities in accordance with EPA's HRS regulation 
contained in the NCP, Final Rule dated December 14, 1990, and EPA OSWER Directive 
9345.1-07, "The Hazard Ranking System Guidance Manual," dated November 1992. 

The HRS is the scoring system used by EPA's Superfund program to assess the relative 
threat associated with actual or potential release of hazardous substances. The HRS is the 
primary screening tool for determining whether a site is to be included on the NPL, and if 
response 
action is necessary under CERCLA. The document is available through 
http://www.epa.gov/superfund/sites/npl/hrsres/index.htm.  

11. Integrated Assessments 
The contractor shall assess the potential for short or long term clean-up actions; and perform 
integrated assessment (IA) activity in accordance with EPA OSWER Short Sheet 9345.16FS, 
"Integrating Removal and Remedial Site Assessment Investigations," dated September 1993. 
This document is available from EPA by requesting call number PB93-963341 or online at 
http://www.epa.gov/nscep/index.html.  

IA activities should also be performed in accordance with Removal Site Evaluation and Site 
Inspection documents referenced in Sections I.A.2, Removal Assessment, and I.A.4, Site 
Inspection. The purpose of an IA is to gather data that meet the requirements of both a RA 
and a SI at the same site. The data gathering effort at these sites may require field screening 
and full Contractor Laboratory Programs (CLP) analysis of samples. 

SPECIFIC TASKS LIST 
This list is not intended to be all inclusive, but it is a historically based list of tasks that support 
the SOW requirements. For ease of organization, tasks are arranged by the activity where they 
have typically occurred first, for example, identification of local and elected officials could be 
performed as either a Response or Assessment activity. Therefore, since Response is the first 
activity in the SOW the task is listed under Response. This exhibit structure does not preclude 
using a task in any other contract activity. 

The contractor shall support EPA in the following tasks: 

A. ASSESSMENT 

The contractor shall support the EPA in the following tasks: 

1. Locate and review existing site, facility, and/or release data. 
2. Conduct off-site perimeter visual observation of the site. 



3. Conduct site visits to identify all potential hazards. Document site conditions with 
written and visual documentation. 

4. Conduct waste profile analyses. 
5. Assess potential impact to endangered species, historical sites, and other cultural 

resources. 
6. Conduct file reviews, for example, federal, state, and local agency records, to obtain 

background information to analyze releases of hazardous substances, pollutants, 
contaminants, or oil. 

7. Collect or review data such as site management practices, information from generators, 
photographs, historical photographic analyses, literature searches, and personal 
interviews. 

8. Identify active or historical facility processes or operations that may contribute to the 
release or threat of release of hazardous substances, pollutants, contaminants, or 
discharge of oil. 

9. Collect, analyze, and validate data in accordance with EPA standard methods for sample 
collection and analysis. The contractor is required to submit a quality management 
plan which will be approved by the agency. Once approved by the agency, they will 
use the approved EPA guidelines as the standard method for sample collection and 
analysis. 

10. Review and interpret environmental data. 
11. Identify and address data gaps required to meet EPA assessment objectives, for example, 

background levels, applicable or relevant and appropriate requirements (ARAR), 
groundwater information. 

12. Install monitoring wells and/or piezometers. 
13. Conduct geophysical surveys/investigations. 
14. Dispose of investigation derived wastes in accordance with EPA OSWER Directive 

9345.3-02, "Management of Investigation-Derived Waste During Site Inspections." 
The document is available at http://nepis.epa.gov, document number 540G91009. 

15. Determine pathway-specific receptors and surrounding population density. 
16. Locate other environmentally sensitive receptors, for example, wetlands and endangered 

species. 
17. Provide recommendations and options regarding the following: 

• identify releases that pose no significant threat to public health or the environment 
• whether an immediate threat to public health or the environment exists 
• potential need for a removal action 
• further investigation 
• no further action 
• state referral 
• referral to other federal agencies 
• referral to other EPA programs 
• facility actions 
• other actions 

18. Collect or develop data to evaluate the release pursuant to the HRS. 
19. Collect additional sampling data to adequately develop the HRS package. 



20. Collect data required to better characterize the release for more effective and rapid 
initiation of the RI/FS or response. 

21. Generate preliminary HRS score. 
22. Analyze site risks regarding whether site contaminants pose a current or potential risk to 

human health and the environment in the absence of any response action to include 
the following: 

• contaminant identification 
• exposure assessment 
• toxicity assessment 
• risk characterization 
• provide information necessary to determine whether or not a response is 

necessary at the site, provide justification for any response action proposed, 
and explain what exposure pathways need to be addressed 

23. Provide a hazard ranking system screening in accordance with EPA OSWER Directive 
9345.1-07, "The Hazard Ranking System Guidance Manual," dated November 1992, 
using the PREScore software. The document is available through 
http://www.epa.gov/superfund/sites/npl/hrsres/index.htm.  

24. Report the draft score to the EPA prior to proceeding with the formal HRS package. 
25. Prepare a draft HRS package according to EPA guidance to include the following: site 

summary, PREScore HRS score sheets, documentation record, figures, maps, and 
references. 

26. Prepare full HRS documentation packages for review and approval by EPA. 
27. Upon receipt of EPA's comments, revise and submit a formal HRS package. 
28. Update or revise the preliminary HRS Score. 
29. Identify data gaps. 
30. Perform desktop data collection and evaluation to support the revised score. 
31. Perform analytical sampling. 
32. Conduct site visits and inspections as necessary to identify, evaluate, and delineate 

habitat types including wetlands. 
33. Collect, review, and/or analyze topographic, photographic, and available relevant data 

from scientific publications, federal, state and local agencies, and academic 
institutions to provide support in the identification of physical and biological factors 
to be considered in the determination of areas and resources (physical and biological) 
that have potentially been affected by the release of hazardous substances. 

34. Evaluate site data, media, habitats, and ecological relationships to identify, analyze, and 
document pathways of contaminant migration and concentration. This may include 
the use of computerized information systems and models. 

35. Collect, preserve, identify, and prepare terrestrial and/or aquatic biological specimens for 
population and community analysis. Evaluation of gross pathology and individual 
organs and/or cells on a histological or sub-cellular basis for any pathological changes 
resulting from the release of hazardous substances, oil, or petroleum products. 

36. Design, perform, and analyze both field and laboratory bioassay/toxicity tests on plant, 
invertebrate and vertebrate species. 



37. The contractor shall conduct a Targeted Brownfield Assessment Phase 1 in conformance 
with EPA's final regulations governing All Appropriate Inquiries (40 CFR 312), 
ASTM International's E1527-05 standard for Phase 1 Investigations, or any 
subsequent updated ASTM Phase 1 standard. 

38. The contractor shall conduct a Targeted Brownfield Assessment Phase 2 in confoiiiiance 
with EPA's final regulations governing All Appropriate Inquiries (40 CFR 312), 
ASTM International's E1903-97 (2002) standard for Phase 2 Investigations, or any 
subsequent updated ASTM Phase 2 standard. 
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